


Wheelwright WWTP and Lift Station Improvements Project
SX21071017
Bid Tabulation

		H2O Construction Co, Inc.	Jones Contracting, LLC
Item 1	Headworks - Construct new manual bar screen and flow splitter, complete, in-place, with all associated piping, valving, concrete, site work, and cleanup	\$ 239,551.47	\$ 211,900.00
Item 2	Package Plants - Perform all work associated with the three (3) package treatment plants. This includes all the re-coating, replacing sludge pump, replacing baffles, and replacing effluent troughs.	\$ 653,884.87	\$ 529,050.00
Item 3	Disinfection - Construct new chlorination and de-chlorination basins and buildings, including all associated piping, valves, chlorinators, sulfonators, ventilation, scales, controls, sidewalk, and any other work related to disinfection that is shown or implied in the Contract Documents, Specifications, and Drawings.	\$ 338,916.88	\$ 405,800.00
Item 4	Sludge Drying - Perform all work associated with the sludge drying, including constructing new filtrate line and abandoning lift station, replacing the sand filter media, replacing gate valves, and adjusting the concrete walls of the drying beds.	\$ 136,063.81	\$ 85,450.00
Item 5	Lift Stations - Rehabilitate the Upper Burton and Lower Burton lift stations in accordance with the Contract Documents, Specifications, and Drawings	\$ 85,973.46	\$ 195,000.00
Item 6	Additional Site Work - Replace existing fence and lighting at the WWTP site	\$ 34,293.28	\$ 116,000.00
Item 7	All other work shown or implied in the Contract Documents, Specifications, and Drawings	\$ 38,607.80	\$ -
Base Bid Total for Contract (Sum of 1-7):		\$ 1,527,291.57	\$ 1,543,200.00

This is to certify that the above is a true and exact copy of the tabulation of bids received on the above referenced project; that the same was advertised in the manner and form prescribed by the laws of the Commonwealth of Kentucky and sealed and competitive bids were received and publicly opened and read aloud on the hour and date prescribed in the Advertisement, this 29th day of January, 2026.


Matthew D. Jolly, P.E. #32337

